ATTACHMENT 1

- Cornerstone Detention Products, Inc.
el East Coast Regional Office
P T— 621 Poole Drive, Garner, NC 27529
7 Phone (919) 779-0006, Fax (919) 325-4326
t www.cornerstonedetention.com/services/

NC ASLB - Lic. No. 2543-CSA

CDR NERSTONE SC ASLB No. BAC-13857, VA DCJS No. 11-9615

MD SSAL - Lic. No. 107-2037

Contact Information Sheet

Date: January §, 2021
To: Durham County

Project: Safety Padded Cells at DCo Detention Center

Scope of Work

Part 1 - Furnish, deliver, and install Gold Medal Safety Padding to five (5) cells at the Durham County Jail.

1.1 - Gold Medal Safety Padding
¢ Booking / Intake Cell: Remove knee wall, toilet, metal bench, before installation of padding.
PLEASE SEE 2.6.
¢ Fumish and Install Gold Medal Safety Padding to the walls, door, door frame and floor of one (1)
Booking / Intake Cell. Padding to be detailed to meet any vision light in the room door which includes
around existing wall mounted light IF LEFT IN PLACE.
e Typical Cell: Remove toilet, metal bench, desk, metal bunk, before installation of padding. Toilet
to be reinstalled after installation of padding. PLEASE SEE 2.6
¢ Furnish and Install Gold Medal Safety Padding to the walls, door, door frame and floor of four (4)
Typical Cells. Padding to be detailed to meet any vision light in the room door which includes around
existing wall mounted light IF LEFT IN PLACE. Two (2) of Typical Cells to have food tray ports to
be accommodated with padding installation.

Part 2 - Clarifications:

2.1 - Facility to provide dedicated escorts and secure work areas to
Contractor. 2.2 - Work hours to be 8:00AM to 5:00PM, M-F.

2.3 - Cells to receive safety padding are Booking / Intake Cell #4, and
Typical Cells - Pod-3B Cell #23, Pod-3AS Cell #25, Pod-3CN Cell #I,
Pod-SD Cell #1.

2.4 - Facility to provide storage place for removed items from cells while
installation of padding prior of re-installation of toilets and lights (if removed).
2.5 - Removed items from cells that will not be re-installed to be returned to
owner.

2.6- Light Fixtures to be left in place. If they are removed or relocated a
licensed Electrical Contractor will have to be called in which is NOT included
in this proposal.

2.7- In reference to product lead-times, please see Attachment ‘A’.
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Part 3 - General Notes:

3.1 - We are not responsible for broken or damaged materials (except that caused by our own employees)
nor for the protection of same.

3.2 - We will perform periodic clean-up of waste generated by our work and deposit debris into containers
or dumpsters provided by others. Suitable secured dry storage space is to be provided by the
Customer for our materials and protection of same.

3.3 - Cornerstone does not include sales/use tax. If required Cornerstone will invoice separately unless
customer is tax exempt (certificate required).

Proposal Total

One Hundred Fifty-Nine Thousand One Hundred Ninety-Seven and 00/100
$159,197.00

Please sign and return one copy for our files.

This proposal is subject to acceptance with in 60 days from We hope this proposal will merit your placing with us your
the date hereon, and to all standard terms and conditions business, which will have our best attention in pursuing the
noted on the attached page. work to completion.

By: ___David A Musko

Accepted: Firm:

Page 2 of 4
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ATTACHMENT ‘1A’

Due to the globally pandemic lnown as COVID-19, supply chains are being disrupted at all levels.
Including raw materials, parts manufacturing, subassemblies, complete product assemblies, and shipping.
These disruptions are indefinitely delaying some deliveries with many more items being added to the list
daily for the foreseeable future. During this timeframe, Comerstone cannot guarantee delivery times and
project schedules. Comerstone considers this situation to be a Force Majeure event.

This proposal expressly rejects liquidated damages, back charges, and delay penalties for material
deliveries, installation, and project schedules, regardless of bid documentation requirements for the same,
as the potential delays relate to unavailability of, limited ability or inability to obtain, labor or materials by
reason of acts of any governmental body which disrupts, slows or affects the supply or availability of
labor or materials, including but not limited to those arising or resulting from the spread of, or efforts to
contain the spread of, illness on a global, national, state or local level.

By acceptance of this proposal, any requirement for liquidated damages, back charges, and delay penalties
are waived and considered null and void.

Please sign and return one copy for our files.

This proposal is subject to acceptance with in 60 days from We hope this proposal will merit your placing with us your
the date hereon, and to all standard terms and conditions business, which will have our best attention in pursuing the
noted on the attached page. work to completion.

By: ___David A Musko

Accepted: Firm:

Page 3 of 4




ATTACHMENT 1

Standard Inclusions, Exclusions, Terms, & Conditions

Standard Inclusions: (As they apply to the scope of work)

1.

2.

3.

4.

5.

Proper engineering documents for submittal, installation and operation
and maintenance

Field measurements and verifications for Cornerstone’s scope of work
only.

Sales and use taxes as applicable to the project and Cornerstone’s scope
of work.

5.

Termination of wiring for electric locks, locking devices, strikes and door 6.

position switches as controlled by our scope of work only.
The necessary torx-pin security screws for our materials only

Standard Exclusions: (4s they apply to the scope of work)

1.
2

=00 N o

11.

16.
17.

18.

19.
20.
21.
22,

Power relays for other systems (i.e. HVAC, Electrical, etc.)

All main electrical supply AC power, per division 16, including power to
security and detention equipment

Temporary power and lighting for final testing of equipment

Fire labels on doors and frames where field installation, hardware, and/or
glass prevents U.L. labeling. However, doors and frames will be
manufactured to U.L. construction standards with documentation
provided.

Security caulking and sealants not specifically included

Caulking not required as a part of glass installation

Field finish painting or touch-up of prime paint

Final Cleaning

Trash debris container and its removal

. Anchors, screws, fasteners, etc., including security type, not directly

required by our installation scope of work
The protection of materials furnished by our company once they have
been installed in place

. Field measurements of any kind
. Furnishing or installing louvers of any kind
. Fumnishing or installing aluminum windows and storefronts of any kind,

including hardware

. Demolition work, patching or repairing of existing structures and

removal, relocation or re-installation of any existing materials

Cutting or patching of concrete or masonry materials

Furnishing or installing any standard/commercial type access doors and
frame

Any chain link fencing material and associated supporting materials or
hardware

Core drilling of any kind

Flashing or counter flashing of any kind

Roll up doors, or counter shutters

Repairs to frames installed by others

Standard Terms & Conditions:

1.

Use of this proposal in any way, including but not limited to listing
Cormnerstone as a subcontractor with the Owner, issuing a letter of intent,
allowing Cornerstone to commence work or preparation for work,
including submittals and/or drawings, will constitute acceptance by
Customer of this bid proposal. Cornerstone and Customer will execute a
ConsensusDocs 750 subcontract form to memorialize their agreement,
supplemented and modified only as provided by this bid proposal which
shall be incorporated by reference into the final subcontract. In the event
of any conflict between the terms of this bid proposal and any other
documents stating terms of the final subcontract, this bid proposal shall
govem, ’

A change in the price of an item of material of more than 5% between the
date of this bid proposal and the date of installation shall warrant an
equitable adjustment in the subcontract price.

Comerstone shall maintain insurance with coverage and limits only as
provided by Cornerstone’s existing insurance program evidenced by its
certificate of insurance available request.

Comerstone’s Schedule of Values shall be used to determine progress
payments. All sums not paid for when due shall bear interest at the rate
of 1 %4 % per month from due date until paid or the maximum legal rate
permitted by law whichever is less; and all costs of collection, including
reasonable attorney fees, shall be paid by Customer. The proper venue to

resolve any disputes arising under the subcontract shall be the place
where the project is located, and the laws of said place shall govern all
such disputes arising out of the subcontract.

Any retainage withheld from progress payments to Cornerstone shall not
exceed the lesser of the retainage terms set forth in (1) the contractor’s
agreement with the owner, or (2) the statutes of the state in which the
work is being performed.

Cornerstone shall be given a reasonable time in which to make delivery
of materials and/or labor to commence and complete the performance of

-the subcontract. All deliveries and work performed shall be in

accordance with a mutually agreed to project schedule and subsequent
mutually agreed to updates. Cornerstone shall be entitled to adjustments
of time and price where occasioned by any cause of any kind and extent
beyond Cornerstone’s control, including but not limited to: delays caused
by Customer, the owner, general contractor, architect and/or engineers;
armed conflict or economic dislocation resulting there from; embargos,
shortages of labor, raw materials production facilities or transportation;
labor difficulties; civil disorders of any kind; action of civil or military
authorities; vendor priorities and allocations; fires, floods, accidents and
acts of God. Should work be delayed by any of the aforementioned
causes for a period exceeding ninety (90) days, Cornerstone shall be
entitled to terminate the subcontract. Cornerstone change proposals must
be processed in not more than 30 calendar days or as otherwise indicated
on the change proposal.

The express warranties set forth in the subcontract documents are
provided in lieu of all other warranties, expressed or implied, and the
warranties of merchantability and fitness for a particular purpose are
hereby disclaimed by Cornerstone. Cornerstone is not responsible for
special, incidental, or consequential damages. Cornerstone is not
responsible for damage to its work by other parties, and any repair work
necessitated by such damage is extra work. All materials shall be
furnished in accordance with the respective industry tolerance of color
variation, thickness, size, finish, and texture and performance standards.
Cormerstone must receive all warranty claims not more than one (1) year
after completion of Cornerstone’s work, and Cornerstone must be
provided a reasonable opportunity to inspect and make corrections, or
such warranty claims are barred.

Except as specifically required by the work and specifications included in
this bid proposal, Customer shall furnish all temporary site facilities,
including site access, storage space, hoisting facilities, guard rails, covers
for floor, roof and wall openings, security, parking, safety orientation,
break and lunch facilities, toilet and wash facilities, drinking water and
other water facilities, electrical service, telecommunication service,
lighting, heat, weather protection, fire protection, and trash and recycling
services.

To the extent that performance and payment bonds are included in this
bid proposal or in the case that it is added by change order, the bond
forms must be the ConsensusDocs 260 and 261 or substantially
equivalent as approved by Cornerstone.

. Cornerstone will not provide any credits for enrollment in an ownet- or

contractor- controlled insurance program unless notified prior to proposal
and acknowledged in Comerstone’s proposal. In the event Cornerstone
provides a credit, it shall be final and no calculation of credits by a wrap-
up administrator or others shall be binding on Cornerstone.

. Lien waivers and/or waivers of claim(s) shall not apply to any retainage

withheld; shall not apply to unbilled changes, to claims which have been
asserted in writing or which have not yet become known to Comerstone;
shall be conditional upon receipt of funds to Cornerstone’s account.

. Unless noted otherwise, proposal is based entirely on materials

considered to be the standard products of Cornerstone Detention
Products, Inc.

. Comnerstone will not be required to indemnify other parties, including but

not limited to, the general contractor, construction manager, architect,
and owner, for incidences that are not the sole responsibility of
Commnerstone Detention Products, Inc. or that may violate statutory law in
the state of the project.

Cornerstone Detention Products



ATTACHMENT 1A

DURHAM
COUNTY

PROPOSAL FORM

RFP No. 21-007

In accordance with the attached instructions, terms, conditions, and Scope of Services we submit the
following proposal to the County of Durham.

Total Proposal Cost: $ 159,197.00

One Hundr ifty-Ni i - and 00/100

(Total Proposed Cost in Writing)
The above Total Proposed Cost should be based on being awarded the entire project.

[ certify thatthe contents of this proposal are known to no one outside the firm, and to the best of my
knowledge all requirements have been complied wit

Date: 10/26/20 Authorized Signature: _ \ (\m

Name

East Coast Regional Sales Manager
Title

Cornerstone Detention Products, Inc
Firm Name

18





