



## PROPOSAL FOR FURNISHING CUSTOM AMBULANCE

01-05-2022

**Durham County EMS  
200 E Main Street  
Durham, NC 27701**

The undersigned is prepared for **Durham Co EMS**, upon an order being placed by you, for final acceptance by Braun Custom Ambulances, Inc., at its home office in Van Wert, OH the apparatus and equipment herein named and for the following prices. The purchaser shall be using the SAVVIK Consortium to secure purchase of the ambulances.

**Five (5) Braun Liberty Custom Ambulance 156" Module Type I.**

**Each \$236,251**

The Chassis shall be a 2022 or newer Ford F550 4x4 Extended Cab, 192.5" WB, 108" CA with a Braun 2022 Module. Delivery, training, travel with one (1) inspection trip (3 staff people) to plant along \$3,500 allowance for graphics to be done at the factory or locally. Included in these numbers is a \$1,500 per unit trade-in on 5 Durham used units (DC 17, 20, 36,40, 47). See the accompanying proposal for all items to be furnished.

**Total: \$ 1,181,255.00**

In a good faith effort, Spartan Fire and Emergency Apparatus will order the above quoted ambulances under the Spartan floorplan to help Durham County Emergency Medical Services avoid a 4% price increase that goes into effect on January 7,2022. Not only does this save you additional funds it gets the ambulances in a build schedule before others placed orders after our submission to Braun. A purchase order or a letter of intent of intent to purchase is required no later than January 31,2022. After that date the order will be cancelled and any transactions after that will be subject to the 4% price increase and or any additional increase after the for mentioned date. This does not include the Stealth Power Systems outlined below. That shall be a separate transaction.

The addition of Stealth Power System shall be added to each ambulance at the Spartan Fire and Emergency Apparatus shop located in Garner, NC. This system shall be installed after the ambulances have been inspected at Braun and shipped to our facility for installation. This shall be under a sperate PO that is not included with the ambulance purchase.

**Each \$26,200**

**Total: \$131,000**

In a good faith effort, Spartan Fire and Emergency Apparatus will order the above quoted ambulances under the Spartan floorplan to help Durham County Emergency Medical Services avoid a 4% price increase that goes into effect on January 7, 2022. Not only does this save additional funds it gets the ambulances in a build schedule before others placed after our submission to Braun. We would like to see a purchase or a letter of intent of purchase no later than January 31, 2022. After that date the order will be cancelled and any transactions after that will be subject to the 4% price increase and or any additional increase after the for mentioned date.

Said apparatus and equipment are to be built and shipped in accordance with the specifications hereto attached, delays due to strikes, war or intentional conflict, failures to obtain chassis, materials, or other causes beyond our control not preventing, within about **330 days** after receipt of the chassis and clean order specification.

The specifications herein contained shall form a part of the final contract, and are subject to changes desired by the purchaser, provided such alterations are interlined prior to the acceptance by the company of the order to purchase, and provided such alterations do not materially affect the cost of the construction of the apparatus.

The proposal for apparatus conforms to all Federal Department of Transportation (DOT) rules and regulations in effect at this time of bid. Any increased costs incurred by first party because of future changes in or additions to said DOT standards will be passed along to the customers as an addition to the price set forth above.

Spartan Fire and Emergency Apparatus, Inc.

By: Mark L Smith  
Authorized Sales Representative