



PROPOSAL FOR FURNISHING CUSTOM AMBULANCE

(06-17-2026)

Durham County EMS
2330 Presidential Drive
Durham, North Carolina 27703

The undersigned is prepared for Durham County EMS, upon an order being placed by you, for final acceptance by Braun Custom Ambulances, Inc., at its home office in Van Wert, OH the apparatus and equipment herein named and for the following prices:

\$ 415,682.00

Six (6) Braun Chief XL Select Modules Type I Ambulance
Unit – Ford F550 4x4 Diesel Chassis
Delivery, PDI, In Service Orientation, final inspection trip at Braun,
Idle Mitigation, and requested aftermarket work included

Total: \$2,494,092.00

Price Valid through September 15th, 2026

Said apparatus and equipment are to be built and shipped in accordance with the specifications hereto attached, delays due to strikes, war or intentional conflict, failures to obtain chassis, materials, or other causes beyond our control not preventing, within about **16-18 Months** after receipt of the chassis and clean order specification.

The specifications herein contained shall form a part of the final contract, and are subject to changes desired by the purchaser, provided such alterations are interlined prior to the acceptance by the company of the order to purchase, and provided such alterations do not materially affect the cost of the construction of the apparatus.

The proposal for apparatus conforms to all Federal Department of Transportation (DOT) rules and regulations in effect at this time of bid. Any increased costs incurred by first party because of future changes in or additions to said DOT standards will be passed along to the customers as an addition to the price set forth above.

Unless accepted by September 15th, 2026, the right is reserved to withdraw this proposition.

Spartan Fire and Emergency Apparatus, Inc.

By: Kennan William Smith

Authorized Sales Representative

Requested Aftermarket Work:

- Durham County EMS Graphics to be completed to match current design
- Intermotive idle mitigation added to the unit that ties into the multiplex electrical system
- CAAS Y Sticker ordered and installed after delivery
- Customer supplied radio installation
- Customer supplied cradle point installation
- Customer supplied narc box installation
- Customer supplied Stryker Powerload installation
- Brigade 360 Backeye recording system with windshield monitor mount
- Four 9x9 Placard Holders. One on each side of the module
- HiViz Undercarriage lights. One on each of the curbside and the streetside of the module
- HiViz brow light on the condenser of the unit. To match Durham County EMS design.
- Addition of a full-length shelf to the OSS 3 compartment toward the bottom of the compartment.
- Addition of a dual 125VAC outlet on the Front Wall cabinet #1 above the ALS compartment
- Addition of adjustable clear incremented plastic dividers throughout the interior of the module
- Addition of patient monitoring camera to the module
- Addition of 5 QT wall mount sharps container mounted to the curbside wall as low as possible below cabinet #1 rear of the squad bench.